

Proposal 2104170

Bridge Rehabilitation

Proposal information table

**Date
Generated:** 01/21/2020

Sections: 2

**Date
Revised:**

Amendments: 0

Call Order: 001

**Highway
Number:**

Items: 18

Counties: Lincoln

Project ID: 2104170

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: BRIDGE				
0010	210002	550.000	C.Y.	MAJOR STRUCTURE EXCAVATION
0020	210003	160.000	C.Y.	MAJOR STRUCTURE BACKFILL

0030	511000	35.000	C.Y.	STRUCTURAL CONCRETE, CLASS A
0040	533000	400.000	S.Y.	REPAIR OF CONCRETE STRUCTURES
0050	533003	75.000	LB	REPLACEMENT REINFORCING BARS
0060	534010	6.000	GAL	EPOXY INJECTION, TYPE II
0070	563099	280.000	L.F.	POLYMER BRIDGE JOINT SEALS
0080	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
Section 0002: ROADWAY				
0090	603100	2.000	ACRE	TEMPORARY SOIL STABILANT
0100	603262	300.000	L.F.	COMPOSTED MULCH SOCKS
0110	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0120	621000	1.000	LS	MOBILIZATION
0130	632000	1.000	ACRE	CLASS A SEEDING

0140	702000	275.000	S.F.	CONSTRUCTION SIGNING
0150	702100	340.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING
0160	702110	14.000	EACH	PORTABLE SIGN SUPPORT
0170	702610	2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0180	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
(18 Items)				

Proposal 9900901

Permanent Signing

Proposal information table

Date Generated: 01/21/2020

Sections: 1

Date Revised:

Amendments: 0

Call Order: 002

Highway Number:

Items: 10

Counties: Hidalgo

Project ID: 9900901

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: ROADWAY				
0010	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0020	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT

0030	621000	1.000	LS	MOBILIZATION
0040	701000	1,920.000	S.F.	PANEL SIGNS
0050	701100	4,921.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
0060	701101	18.000	EACH	MULTI-DIRECTIONAL SLIP BASE POSTS FOR ALUMINUM PANEL SIGNS
0070	702000	230.000	S.F.	CONSTRUCTION SIGNING
0080	702100	310.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING
0090	702110	2.000	EACH	PORTABLE SIGN SUPPORT
0100	802000	1.000	LS	POST CONSTRUCTION PLANS

(10 Items)