

Proposal 5100461

Roadway Reconstruction, Bridge Rehabilitation

Proposal information table

Date Generated: 03/13/2020

Sections: 2

Date Revised:

Amendments: 0

Call Order: 001

Highway Number:

Items: 122

Counties: Rio Arriba

Project ID: 5100461

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: ROADWAY				
0010	201000	1.000	LS	CLEARING AND GRUBBING
0020	203000	63,000.000	C.Y.	UNCLASSIFIED EXCAVATION

0030	203100	4,700.000	C.Y.	BORROW
0040	203200	10,000.000	C.Y.	UNSUITABLE MATERIAL EXCAVATION
0050	203211	12,000.000	S.Y.	UNSTABLE SUBGRADE STABILIZATION
0060	207000	241,300.000	S.Y.	SUBGRADE PREPARATION
0070	210002	250.000	C.Y.	MAJOR STRUCTURE EXCAVATION
0080	210003	40.000	C.Y.	MAJOR STRUCTURE BACKFILL
0090	301013	198,300.000	S.Y.	COLD CENTRAL PLANT RECYCLE-FOAMED ASPHALT STABILIZED BASE
0100	301014	1,700.000	TON	ASPHALT BINDER
0110	301015	1,020.000	TON	MINERAL FILLER
0120	303000	71,310.000	TON	BASE COURSE
0130	303140	14,400.000	S.Y.	BASE COURSE 4"
0140	405000	13,825.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION

0150	407000	130.000	TON	ASPHALT MATERIAL FOR TACK COAT
0160	408100	438.000	TON	PRIME COAT MATERIAL
0170	416004	12,400.000	S.Y.	MINOR PAVEMENT HMA SP-IV
0180	417000	39,900.000	S.Y.	MISCELLANEOUS PAVING
0190	423283	24,500.000	TON	HMA SP-IV COMPLETE
0200	511000	280.000	C.Y.	STRUCTURAL CONCRETE, CLASS A
0210	511030	110.000	C.Y.	STRUCTURAL CONCRETE, CLASS AA
0220	516000	230.000	C.Y.	FLOWABLE FILL
0230	540060	21,810.000	LB	REINFORCING BARS GRADE 60
0240	541200	15,241.000	LB	STRUCTURAL STEEL FOR MISCELLANEOUS STRUCTURES
0250	547000	1.000	LS	SAFETY AND ENVIRONMENTAL REQUIREMENTS
0260	570024	8,190.000	L.F.	24" CULVERT PIPE

0270	570025	1.000	EACH	24" CULVERT PIPE END SECTION
0280	570030	250.000	L.F.	30" CULVERT PIPE
0290	570036	120.000	L.F.	36" CULVERT PIPE
0300	570037	2.000	EACH	36" CULVERT PIPE END SECTION
0310	570048	620.000	L.F.	48" CULVERT PIPE
0320	570085	1.000	EACH	84" CULVERT PIPE END SECTION
0330	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0340	601110	200,400.000	S.Y.	REMOVAL OF SURFACING
0350	602000	92.000	C.Y.	RIPRAP CLASS A
0360	603100	22.300	ACRE	TEMPORARY SOIL STABILANT
0370	603221	1,440.000	L.F.	CHECK DAM TYPE II
0380	603240	166.000	C.Y.	SEDIMENT TRAP

0390	603250	20.000	EACH	DROP INLET PROTECTION TYPE I
0400	603262	16,000.000	L.F.	COMPOSTED MULCH SOCKS
0410	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE
0420	605200	62.000	L.F.	FRENCH DRAINS
0430	606001	3,325.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL
0440	606051	12.000	EACH	END TREATMENT TL-3 END TERMINAL
0450	606053	14.000	EACH	END TREATMENT W-BEAM END ANCHOR
0460	606055	2.000	EACH	END TREATMENT DRIVEWAY END ANCHOR
0470	606061	490.000	L.F.	DRAINAGE STRUCTURE PROTECTION SYSTEM
0480	606062	16.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER
0490	606710	14,380.000	L.F.	TCWB RETAINED BY THE CONTRACTOR (20')
0500	606719	38,860.000	L.F.	RESETTING OF TCWB (20')

0510	607004	4,140.000	L.F.	BARBED WIRE FENCE 4'
0520	607014	14,550.000	L.F.	WOVEN WIRE FENCE 4'
0530	607024	80.000	L.F.	CHAIN LINK FENCE 4'
0540	607199	40.000	L.F.	REMOVE AND REBUILD FENCE
0550	607251	4.000	EACH	REMOVE AND RESET GATE
0560	607316	5.000	EACH	STANDARD GATE, 16'
0570	609330	160.000	L.F.	CONCRETE SLOPED CURB AND GUTTER 6" X 30"
0580	610030	1.000	EACH	CATTLE GUARD 30'
0590	610064	1.000	EACH	CATTLE GUARD 64'
0600	613000	1.000	LS	CLEANING CULVERTS AND DRAINAGE STRUCTURES
0610	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0620	618011	1.000	LS	PUBLIC AWARENESS

0630	621000	1.000	LS	MOBILIZATION
0640	622002	1.000	EACH	FIELD LABORATORY, TYPE II
0650	622100	1.000	EACH	SUPPLEMENTAL FIELD LABORATORY
0660	622110	1.000	EACH	SUPPLEMENTAL HOT-MIX ASPHALT FIELD LABORATORY
0670	622200	1.000	EACH	FIELD OFFICE
0680	623021	14.000	EACH	MEDIAN DROP INLET TYPE II (URBAN)
0690	630100	14,380.000	L.F.	MULTIPLE GLARE SHIELDING 24 IN
0700	631000	33,550.000	L.F.	RUMBLE STRIPS
0710	632000	17.200	ACRE	CLASS A SEEDING
0720	632020	1.500	ACRE	CLASS C SEEDING
0730	662072	1.000	EACH	MANHOLE TYPE E-6' DIAMETER OVER 6' TO 10' DEPTH
0740	663855	14.000	EACH	ADJUST VALVE BOX TO GRADE

0750	701000	2,300.000	S.F.	PANEL SIGNS
0760	701030	19.000	EACH	REMOVE AND RESET PANEL SIGN
0770	701031	2.000	EACH	REMOVE AND RESET TRAFFIC SIGN
0780	701100	4,960.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
0790	702610	3.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0800	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0810	702850	1.000	ALOW	LAW ENFORCEMENT IN CONSTRUCTION ZONE
0820	703002	102.000	EACH	OBJECT MARKER TYPE 2
0830	703003	8.000	EACH	OBJECT MARKER TYPE 3
0840	703100	277.000	EACH	ROAD DELINEATOR TYPE GUIDE
0850	703400	53.000	EACH	1/10TH MILE DELINEATOR
0860	704000	175,350.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"

0870	704099	313,470.000	L.F.	TEMPORARY RETROREFLECTORIZED PAINTED MARKINGS 4"
0880	704704	530.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKING 24"
0890	704717	6.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT ARROW
0900	704718	38.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING LEFT ARROW
0910	704720	22.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING WORD (ONLY)
0920	704735	4.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT LANE DROP ARROW
0930	704736	2.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING LEFT LANE DROP ARROW
0940	704875	3,300.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TD
0950	704876	5,200.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TG
0960	720060	3.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES
0970	720110	7.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT
0980	721000	193,560.000	L.F.	REMOVAL OF PAVEMENT MARKING

0990	801000		1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
1000	802000		1.000	LS	POST CONSTRUCTION PLANS
1010	803000		1.000	LS	SCHEDULE SOFTWARE
1020	803010		1.000	LS	CPM TRAINING
1030	803020		1.000	LS	CPM HARDWARE/EQUIPMENT
Section 0002: BRIDGE					
1040	201000		1.000	LS	CLEARING AND GRUBBING
1050	210002		5.000	C.Y.	MAJOR STRUCTURE EXCAVATION
1060	210003		5.000	C.Y.	MAJOR STRUCTURE BACKFILL
1070	411000		188.000	LB	HOT POURED CRACK SEALING
1080	511000		9.000	C.Y.	STRUCTURAL CONCRETE, CLASS A
1090	515000		2.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES

1100	516000	3.000	C.Y.	FLOWABLE FILL
1110	533000	154.000	S.Y.	REPAIR OF CONCRETE STRUCTURES
1120	533001	230.000	EACH	EMBEDDED GALVANIC ANODES
1130	534000	14.000	GAL	EPOXY INJECTION, TYPE I
1140	536001	2,114.000	S.Y.	EPOXY URETHANE POLYMER CONCRETE BRIDGE DECK OVERLAY
1150	540160	1,322.000	LB	EPOXY COATED REINFORCING BARS GRADE 60
1160	541000	523.000	LB	STRUCTURAL STEEL FOR CONCRETE BRIDGES
1170	541100	208.000	LB	STRUCTURAL STEEL FOR STEEL BRIDGES
1180	546000	1.000	LS	RECOATING STRUCTURES
1190	546200	5,032.000	S.F.	SP 3 POWER TOOL CLEANING
1200	546210	2,414.000	S.F.	SP 11 POWER TOOL CLEANING
1210	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS

1220	602000	260.000	C.Y.	RIPRAP CLASS A
------	--------	---------	------	----------------

(122 Items)

Proposal 9900811

Metal Guardrail Installation

Proposal information table

Date Generated: 03/13/2020

Sections: 1

Date Revised:

Amendments: 0

Call Order: 002

Highway Number:

Items: 23

Counties: McKinley

Project ID: 9900811

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: ROADWAY				
0010	203000	55.000	C.Y.	UNCLASSIFIED EXCAVATION
0020	203100	155.000	C.Y.	BORROW

0030	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0040	606001	41,162.500	L.F.	SINGLE FACE W-BEAM GUARDRAIL
0050	606051	76.000	EACH	END TREATMENT TL-3 END TERMINAL
0060	606053	28.000	EACH	END TREATMENT W-BEAM END ANCHOR
0070	606061	87.500	L.F.	DRAINAGE STRUCTURE PROTECTION SYSTEM
0080	606062	114.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER
0090	606542	2,970.000	L.F.	CONCRETE WALL BARRIER 42"
0100	606554	1,200.000	L.F.	CONCRETE WALL BARRIER 54"
0110	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0120	618011	1.000	LS	PUBLIC AWARENESS
0130	621000	1.000	LS	MOBILIZATION
0140	701031	30.000	EACH	REMOVE AND RESET TRAFFIC SIGN

0150	702610		6.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0160	702810		1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0170	702850		1.000	ALOW	LAW ENFORCEMENT IN CONSTRUCTION ZONE
0180	703400		59.000	EACH	1/10TH MILE DELINEATOR
0190	720060		24.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES
0200	801000		1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0210	802000		1.000	LS	POST CONSTRUCTION PLANS
0220	803000		1.000	LS	SCHEDULE SOFTWARE
0230	803020		1.000	LS	CPM HARDWARE/EQUIPMENT
(23 Items)					

Proposal 6101272

Roadway Rehabilitation

Proposal information table

Date Generated: 03/13/2020

Sections: 1

Date Revised:

Amendments: 0

Call Order: 003

Highway Number:

Items: 55

Counties: San Juan

Project ID: 6101272

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: ROADWAY				
0010	203100	12,940.000	C.Y.	BORROW
0020	203211	37,980.000	S.Y.	UNSTABLE SUBGRADE STABILIZATION

0030	301012	248,440.000	S.Y.	FULL DEPTH RECLAMATION - FOAMED ASPHALT STABILIZED BASE
0040	301014	2,610.000	TON	ASPHALT BINDER
0050	301015	1,120.000	TON	MINERAL FILLER
0060	301016	8,700.000	C.Y.	CORRECTIVE RAP
0070	403701	5,510.000	TON	OPEN GRADED FRICTION COURSE COMPLETE
0080	405000	6,780.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION
0090	407000	200.000	TON	ASPHALT MATERIAL FOR TACK COAT
0100	407001	10.000	TON	FOG SEAL
0110	414000	1,633,600.000	SYIN	COLD MILLING (ASPHALT)
0120	417000	18,900.000	S.Y.	MISCELLANEOUS PAVING
0130	423282	40,390.000	TON	HMA SP-III COMPLETE
0140	423283	37,340.000	TON	HMA SP-IV COMPLETE

0150	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0160	603100	20.000	ACRE	TEMPORARY SOIL STABILANT
0170	603262	1,500.000	L.F.	COMPOSTED MULCH SOCKS
0180	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE
0190	606001	2,525.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL
0200	606051	10.000	EACH	END TREATMENT TL-3 END TERMINAL
0210	606053	3.000	EACH	END TREATMENT W-BEAM END ANCHOR
0220	606062	13.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER
0230	606542	330.000	L.F.	CONCRETE WALL BARRIER 42"
0240	606598	2,100.000	LF	TCWB RETAINED BY THE CONTRACTOR
0250	606599	1,300.000	LF	RESETTING OF TCWB
0260	607014	620.000	L.F.	WOVEN WIRE FENCE 4'

0270	609478	1,400.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE D 6" X 18"
0280	613000	1.000	LS	CLEANING CULVERTS AND DRAINAGE STRUCTURES
0290	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0300	621000	1.000	LS	MOBILIZATION
0310	622002	1.000	EACH	FIELD LABORATORY, TYPE II
0320	622110	1.000	EACH	SUPPLEMENTAL HOT-MIX ASPHALT FIELD LABORATORY
0330	630100	1,700.000	L.F.	MULTIPLE GLARE SHIELDING 24 IN
0340	631000	58,500.000	L.F.	RUMBLE STRIPS
0350	632000	17.000	ACRE	CLASS A SEEDING
0360	701000	752.000	S.F.	PANEL SIGNS
0370	701100	1,022.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
0380	702610	2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN

0390	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0400	703002	72.000	EACH	OBJECT MARKER TYPE 2
0410	703400	95.000	EACH	1/10TH MILE DELINEATOR
0420	704099	286,000.000	L.F.	TEMPORARY RETROREFLECTORIZED PAINTED MARKINGS 4"
0430	704300	162,500.000	L.F.	LOW TEMPERATURE THERMOPLASTIC MARKINGS 4"
0440	704717	4.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT ARROW
0450	704718	4.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING LEFT ARROW
0460	704720	4.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING WORD (ONLY)
0470	704876	1,800.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TG
0480	704877	1,800.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TH
0490	720060	16.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES
0500	720110	4.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT

0510	721000	298,000.000	L.F.	REMOVAL OF PAVEMENT MARKING
0520	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0530	802000	1.000	LS	POST CONSTRUCTION PLANS
0540	803000	1.000	LS	SCHEDULE SOFTWARE
0550	803020	1.000	LS	CPM HARDWARE/EQUIPMENT
(55 Items)				