

Proposal 1101800

Pedestrian Trail Construction, Lighting, Signalization

Proposal information table

Date Generated: 04/15/2020

Sections: 2

Date Revised:

Amendments: 0

Call Order: 001

Highway Number:

Items: 71

Counties: Grant

Project ID: 1101800

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: ROADWAY				
0010	201000	1.000	LS	CLEARING AND GRUBBING
0020	203000	3,842.000	C.Y.	UNCLASSIFIED EXCAVATION

0030	203100	3,337.000	C.Y.	BORROW
0040	203301	579.000	C.Y.	ROCK EXCAVATION
0050	207000	9,368.000	S.Y.	SUBGRADE PREPARATION
0060	303130	7,279.000	S.Y.	BASE COURSE 3"
0070	303150	2,091.000	S.Y.	BASE COURSE 5"
0080	408100	19.000	TON	PRIME COAT MATERIAL
0090	416004	2,088.000	S.Y.	MINOR PAVEMENT HMA SP-IV
0100	417000	7,279.000	S.Y.	MISCELLANEOUS PAVING
0110	502030	1,069.000	L.F.	DRILLED SHAFT FOUNDATION 30" DIAMETER
0120	511000	1,028.000	C.Y.	STRUCTURAL CONCRETE, CLASS A
0130	540060	115,495.000	LB	REINFORCING BARS GRADE 60
0140	541200	635.000	LB	STRUCTURAL STEEL FOR MISCELLANEOUS STRUCTURES

0150	543100	30.000	L.F.	METAL RAILING, PEDESTRIAN
0160	570024	87.000	L.F.	24" CULVERT PIPE
0170	570048	27.000	L.F.	48" CULVERT PIPE
0180	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0190	602000	3.000	C.Y.	RIPRAP CLASS A
0200	603100	2.100	ACRE	TEMPORARY SOIL STABILANT
0210	603262	5,900.000	L.F.	COMPOSTED MULCH SOCKS
0220	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE
0230	606001	237.500	L.F.	SINGLE FACE W-BEAM GUARDRAIL
0240	606051	1.000	EACH	END TREATMENT TL-3 END TERMINAL
0250	606053	1.000	EACH	END TREATMENT W-BEAM END ANCHOR
0260	608004	1,253.000	S.Y.	CONCRETE SIDEWALK 4"

0270	608404	1,670.000	S.Y.	CONCRETE MEDIAN PAVEMENT 4" (COLORED AND PATTERNED)
0280	609200	30.000	L.F.	HEADER CURB
0290	609324	370.000	L.F.	CONCRETE SLOPED CURB AND GUTTER 6" X 24"
0300	609424	1,412.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE B 6" X 24"
0310	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0320	621000	1.000	LS	MOBILIZATION
0330	632000	1.700	ACRE	CLASS A SEEDING
0340	667500	20.000	EACH	BOLLARD
0350	701000	303.000	S.F.	PANEL SIGNS
0360	701030	27.000	EACH	REMOVE AND RESET PANEL SIGN
0370	701100	418.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
0380	702000	1,982.000	S.F.	CONSTRUCTION SIGNING

0390	702100	1,388.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING
0400	702101	12.000	EACH	MULTI-DIRECTIONAL SLIP BASE POSTS FOR CONSTRUCTION SIGNING
0410	702110	76.000	EACH	PORTABLE SIGN SUPPORT
0420	702238	2.000	EACH	BARRICADE, TYPE III-8'
0430	702525	163.000	EACH	CHANNELIZATION DEVICES TYPE DRUM
0440	702600	4.000	EACH	SEQUENTIAL ARROW DISPLAY
0450	704700	1,721.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 4"
0460	704704	192.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKING 24"
0470	704706	112.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 12"
0480	704728	48.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKING YIELD LINE
0490	705000	1.000	ALOW	SIGNAL/LIGHTING SYSTEM START-UP COSTS
0500	706010	3.000	EACH	SERVICE POLE (LIGHTING)

0510	706110	1.000	EACH	SERVICE RISER (LIGHTING)
0520	706350	1.000	LS	POWER SERVICE INSTALLATION
0530	706420	3.000	EACH	LIGHTING CONTROL CABINET-TWO CIRCUIT
0540	707015	4.000	EACH	TYPE I STANDARD, 15'
0550	707235	2.000	EACH	TYPE II STANDARD, 35' ARM
0560	707540	94.000	EACH	TYPE V STANDARD, 40'
0570	709020	30,227.000	L.F.	RIGID ELECTRICAL CONDUIT 2" (DIA.)
0580	710000	8.000	EACH	ELECTRICAL PULL BOX (STANDARD)
0590	711102	100,884.000	L.F.	SINGLE CONDUCTOR 2
0600	713025	2.000	EACH	ACCESSIBLE PEDESTRIAN SIGNAL PUSH BUTTON STATION
0610	715000	10.000	EACH	BEACON ASSEMBLY
0620	716600	52.000	EACH	ORNAMENTAL POLE & LUMINAIRE

0630	716701	94.000	EACH	LED ROADWAY LUMINAIRE
0640	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0650	802000	1.000	LS	POST CONSTRUCTION PLANS
0660	803000	1.000	LS	SCHEDULE SOFTWARE
0670	803020	1.000	LS	CPM HARDWARE/EQUIPMENT
Section 0002: MAJOR STRUCTURES				
0680	203100	55.000	C.Y.	BORROW
0690	511030	150.000	C.Y.	STRUCTURAL CONCRETE, CLASS AA
0700	540060	19,470.000	LB	REINFORCING BARS GRADE 60
0710	602000	19.000	C.Y.	RIPRAP CLASS A
(71 Items)				

Proposal 9900904

Metal Guardrail Installation

Proposal information table

Date Generated: 04/15/2020

Sections: 1

Date Revised:

Amendments: 0

Call Order: 002

Highway Number:

Items: 18

Counties: Sierra

Project ID: 9900904

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: ROADWAY				
0010	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0020	606001	38,150.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL

0030	606051	61.000	EACH	END TREATMENT TL-3 END TERMINAL
0040	606053	29.000	EACH	END TREATMENT W-BEAM END ANCHOR
0050	606062	68.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER
0060	606542	1,635.000	L.F.	CONCRETE WALL BARRIER 42"
0070	606554	374.000	L.F.	CONCRETE WALL BARRIER 54"
0080	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0090	621000	1.000	LS	MOBILIZATION
0100	702000	1,340.000	S.F.	CONSTRUCTION SIGNING
0110	702100	674.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING
0120	702101	12.000	EACH	MULTI-DIRECTIONAL SLIP BASE POSTS FOR CONSTRUCTION SIGNING
0130	702110	52.000	EACH	PORTABLE SIGN SUPPORT
0140	702525	200.000	EACH	CHANNELIZATION DEVICES TYPE DRUM

0150	702600	2.000	EACH	SEQUENTIAL ARROW DISPLAY
0160	702610	2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0170	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0180	802000	1.000	LS	POST CONSTRUCTION PLANS
(18 Items)				

Proposal LC00430

Permanent Signing

Proposal information table

Date Generated: 04/15/2020

Sections: 1

Date Revised:

Amendments: 0

Call Order: 003

Highway Number:

Items: 10

Counties: Dona Ana

Project ID: LC00430

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: ROADWAY				
0010	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0020	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT

0030	621000	1.000	LS	MOBILIZATION
0040	701000	3,711.000	S.F.	PANEL SIGNS
0050	701100	8,135.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
0060	702000	492.000	S.F.	CONSTRUCTION SIGNING
0070	702100	650.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING
0080	702101	12.000	EACH	MULTI-DIRECTIONAL SLIP BASE POSTS FOR CONSTRUCTION SIGNING
0090	702110	1.000	EACH	PORTABLE SIGN SUPPORT
0100	802000	1.000	LS	POST CONSTRUCTION PLANS

(10 Items)

Proposal 6100782

Lighting

Proposal information table

Date Generated: 04/15/2020

Sections: 1

Date Revised:

Amendments: 0

Call Order: 004

Highway Number:

Items: 23

Counties: San Juan

Project ID: 6100782

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: ROADWAY				
0010	502030	210.000	L.F.	DRILLED SHAFT FOUNDATION 30" DIAMETER
0020	540060	6,720.000	LB	REINFORCING BARS GRADE 60

0030	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0040	621000	1.000	LS	MOBILIZATION
0050	702000	200.000	S.F.	CONSTRUCTION SIGNING
0060	702100	210.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING
0070	702101	12.000	EACH	MULTI-DIRECTIONAL SLIP BASE POSTS FOR CONSTRUCTION SIGNING
0080	702610	2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0090	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0100	705000	1.000	ALOW	SIGNAL/LIGHTING SYSTEM START-UP COSTS
0110	706010	2.000	EACH	SERVICE POLE (LIGHTING)
0120	706110	2.000	EACH	SERVICE RISER (LIGHTING)
0130	706350	1.000	LS	POWER SERVICE INSTALLATION
0140	706405	2.000	EACH	LIGHTING CONTROL CABINET-SIX CIRCUIT

0150	707540	28.000	EACH	TYPE V STANDARD, 40'
0160	709020	6,170.000	L.F.	RIGID ELECTRICAL CONDUIT 2" (DIA.)
0170	710000	12.000	EACH	ELECTRICAL PULL BOX (STANDARD)
0180	711102	12,840.000	L.F.	SINGLE CONDUCTOR 2
0190	716701	28.000	EACH	LED ROADWAY LUMINAIRE
0200	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0210	802000	1.000	LS	POST CONSTRUCTION PLANS
0220	803000	1.000	LS	SCHEDULE SOFTWARE
0230	803020	1.000	LS	CPM HARDWARE/EQUIPMENT
(23 Items)				