

oadway New Construction, New Concrete Box Culvert (CBC)

Proposal information table

**Date  
Generated:** 06/18/2020

**Sections:** 2

**Date  
Revised:**

**Amendments:** 0

**Call  
Order:** 001

**Highway  
Number:**

**Items:** 74

**Counties:** Lincoln

**Project ID:** 2102111

Proposal items table

Line	Item	Quantity	Unit	Description
<b>Section 0001: ROADWAY</b>				
0010	201000	1.000	LS	CLEARING AND GRUBBING
0020	203000	104,160.000	C.Y.	UNCLASSIFIED EXCAVATION
0030	203100	96,101.000	C.Y.	BORROW
0040	203211	45,200.000	S.Y.	UNSTABLE SUBGRADE STABILIZATION
0050	203301	7,300.000	C.Y.	ROCK EXCAVATION
0060	207000	227,700.000	S.Y.	SUBGRADE PREPARATION
0070	213000	6.700	MILE	OBLITERATING OLD ROAD

0080	303000	61,080.000	TON	BASE COURSE
0090	403715	310.000	TON	RUBBERIZED OPEN-GRADED FRICTION COURSE COMPLETE
0100	405000	1,000.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION
0110	407000	173.000	TON	ASPHALT MATERIAL FOR TACK COAT
0120	408100	354.000	TON	PRIME COAT MATERIAL
0130	414000	679,800.000	SYIN	COLD MILLING (ASPHALT)
0140	416004	1,360.000	S.Y.	MINOR PAVEMENT HMA SP-IV
0150	423282	57,880.000	TON	HMA SP-III COMPLETE
0160	423283	18,340.000	TON	HMA SP-IV COMPLETE
0170	511000	110.000	C.Y.	STRUCTURAL CONCRETE, CLASS A
0180	511030	430.000	C.Y.	STRUCTURAL CONCRETE, CLASS AA

0190	515000	80.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES
0200	540060	57,650.000	LB	REINFORCING BARS GRADE 60
0210	570012	750.000	L.F.	12" CULVERT PIPE
0220	570013	28.000	EACH	12" CULVERT PIPE END SECTION
0230	570018	70.000	L.F.	18" CULVERT PIPE
0240	570019	2.000	EACH	18" CULVERT PIPE END SECTION
0250	570024	1,610.000	L.F.	24" CULVERT PIPE
0260	570030	290.000	L.F.	30" CULVERT PIPE
0270	570036	230.000	L.F.	36" CULVERT PIPE
0280	570037	1.000	EACH	36" CULVERT PIPE END SECTION
0290	570048	760.000	L.F.	48" CULVERT PIPE

0300	570049	4.000	EACH	48" CULVERT PIPE END SECTION
0310	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0320	602000	80.000	C.Y.	RIPRAP CLASS A
0330	603100	70.000	ACRE	TEMPORARY SOIL STABILANT
0340	603262	53,300.000	L.F.	COMPOSTED MULCH SOCKS
0350	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE
0360	606001	1,462.500	L.F.	SINGLE FACE W-BEAM GUARDRAIL
0370	606051	18.000	EACH	END TREATMENT TL-3 END TERMINAL
0380	606061	525.000	L.F.	DRAINAGE STRUCTURE PROTECTION SYSTEM
0390	606062	4.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER
0400	606542	88.000	L.F.	CONCRETE WALL BARRIER 42"

0410	606598	1,200.000	L.F.	TCWB RETAINED BY THE CONTRACTOR
0420	606599	2,080.000	L.F.	RESETTING OF TCWB
0430	607004	1,540.000	L.F.	BARBED WIRE FENCE 4'
0440	614006	600.000	L.F.	PIPE CASING 6"
0450	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0460	618011	1.000	LS	PUBLIC AWARENESS
0470	621000	1.000	LS	MOBILIZATION
0480	631000	70,600.000	L.F.	RUMBLE STRIPS
0490	632000	57.000	ACRE	CLASS A SEEDING
0500	632020	2.000	ACRE	CLASS C SEEDING
0510	701000	831.000	S.F.	PANEL SIGNS

0520	701100	2,393.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
0530	702000	1,372.000	S.F.	CONSTRUCTION SIGNING
0540	702100	1,620.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING
0550	702101	6.000	EACH	MULTI-DIRECTIONAL SLIP BASE POSTS FOR CONSTRUCTION SIGNING
0560	702110	21.000	EACH	PORTABLE SIGN SUPPORT
0570	702238	26.000	EACH	BARRICADE, TYPE III-8'
0580	702525	435.000	EACH	CHANNELIZATION DEVICES TYPE DRUM
0590	702610	2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0600	703002	43.000	EACH	OBJECT MARKER TYPE 2
0610	704000	367,100.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"
0620	704099	253,100.000	L.F.	TEMPORARY RETROREFLECTORIZED PAINTED MARKINGS 4"

0630	704735	9.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT LANE DROP ARROW
0640	720060	10.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES
0650	720110	10.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT
0660	721000	37,700.000	L.F.	REMOVAL OF PAVEMENT MARKING
0670	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0680	802000	1.000	LS	POST CONSTRUCTION PLANS
0690	803000	1.000	LS	SCHEDULE SOFTWARE
0700	803020	1.000	LS	CPM HARDWARE/EQUIPMENT
<b>Section 0002: MAJOR STRUCTURES</b>				
0710	210002	1,480.000	C.Y.	MAJOR STRUCTURE EXCAVATION
0720	210003	980.000	C.Y.	MAJOR STRUCTURE BACKFILL



0730	511030	320.000	C.Y.	STRUCTURAL CONCRETE, CLASS AA
0740	540060	60,000.000	LB	REINFORCING BARS GRADE 60

# Proposal 4101320

Roadway Rehabilitation, Roadway Reconstruction

## Proposal information table

**Date  
Generated:** 06/18/2020

**Sections:** 1

**Date  
Revised:**

**Amendments:** 0

**Call  
Order:** 002

**Highway  
Number:**

**Items:** 54

**Counties:** Colfax

**Project ID:** 4101320

## Proposal items table

Line	Item	Quantity	Unit	Description
<b>Section 0001: ROADWAY</b>				
0010	107000	1.000	LS	ENVIRONMENTAL COMMITMENTS

0020	203000	289.000	C.Y.	UNCLASSIFIED EXCAVATION
0030	203211	234.000	S.Y.	UNSTABLE SUBGRADE STABILIZATION
0040	207000	367.000	S.Y.	SUBGRADE PREPARATION
0050	209000	6.000	MILE	BLADING AND RESHAPING
0060	303010	251.000	C.Y.	BASE COURSE
0070	403705	6,503.000	TON	WARM MIX OPEN-GRADED FRICTION COURSE COMPLETE
0080	407000	171.000	TON	ASPHALT MATERIAL FOR TACK COAT
0090	408100	6.000	TON	PRIME COAT MATERIAL
0100	414000	927,034.000	SYIN	COLD MILLING (ASPHALT)
0110	416007	2,700.000	S.Y.	MINOR PAVEMENT WMA SP-III
0120	424003	63,194.000	TON	WMA SP-III COMPLETE

0130	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0140	601110	200.000	S.Y.	REMOVAL OF SURFACING
0150	603262	1,600.000	L.F.	COMPOSTED MULCH SOCKS
0160	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE
0170	606001	3,275.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL
0180	606051	13.000	EACH	END TREATMENT TL-3 END TERMINAL
0190	606053	11.000	EACH	END TREATMENT W-BEAM END ANCHOR
0200	606062	14.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER
0210	606542	470.000	L.F.	CONCRETE WALL BARRIER 42"
0220	606610	600.000	L.F.	TCWB RETAINED BY THE CONTRACTOR (10')
0230	606619	600.000	L.F.	RESETTING OF TCWB (10')

0240	607004	750.000	L.F.	BARBED WIRE FENCE 4'
0250	607015	8.000	EACH	BRACES/CORNER POSTS
0260	610042	1.000	EACH	CATTLE GUARD 42'
0270	610069	1.000	EACH	CATTLE GUARD 69'
0280	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0290	618011	1.000	LS	PUBLIC AWARENESS
0300	621000	1.000	LS	MOBILIZATION
0310	622002	1.000	EACH	FIELD LABORATORY, TYPE II
0320	622110	1.000	EACH	SUPPLEMENTAL HOT-MIX ASPHALT FIELD LABORATORY
0330	631000	120,242.000	L.F.	RUMBLE STRIPS
0340	701000	1,402.000	S.F.	PANEL SIGNS

0350	701100	2,361.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
0360	701101	45.000	EACH	MULTI-DIRECTIONAL SLIP BASE POSTS FOR ALUMINUM PANEL SIGNS
0370	702000	196.000	S.F.	CONSTRUCTION SIGNING
0380	702100	132.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING
0390	702101	12.000	EACH	MULTI-DIRECTIONAL SLIP BASE POSTS FOR CONSTRUCTION SIGNING
0400	702610	6.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0410	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0420	703100	204.000	EACH	ROAD DELINEATOR TYPE GUIDE
0430	703400	114.000	EACH	1/10TH MILE DELINEATOR
0440	704000	9,360.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"
0450	704002	304,446.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 6"

0460	704011	2.000	EACH	RETROREFLECTORIZED PAINTED MARKING THRU ARROW
0470	704030	4.000	EACH	RETROREFLECTORIZED PAINTED MARKING WRONG WAY ARROW
0480	704869	76.000	EACH	PLOWABLE REFLECTIVE RAISED PAVEMENT MARKER TYPE PG
0490	704871	24.000	EACH	PLOWABLE REFLECTIVE RAISED PAVEMENT MARKER TYPE PJ
0500	704872	1,648.000	EACH	PLOWABLE REFLECTIVE RAISED PAVEMENT MARKER TYPE PC
0510	720060	6.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES
0520	720110	6.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT
0530	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0540	802000	1.000	LS	POST CONSTRUCTION PLANS

# Proposal 1100612

Roadway and Ramp Reconstruction, Lighting

Proposal information table

**Date Generated:** 06/18/2020

**Sections:** 1

**Date Revised:**

**Amendments:** 0

**Call Order:** 003

**Highway Number:**

**Items:** 79

**Counties:** Hidalgo

**Project ID:** 1100612

Proposal items table

Line	Item	Quantity	Unit	Description
<b>Section 0001: ROADWAY</b>				
0010	201000	1.000	LS	CLEARING AND GRUBBING
0020	203000	21,395.000	C.Y.	UNCLASSIFIED EXCAVATION



0030	203100	180.000	C.Y.	BORROW
0040	203211	9,810.000	S.Y.	UNSTABLE SUBGRADE STABILIZATION
0050	207000	39,250.000	S.Y.	SUBGRADE PREPARATION
0060	213000	1.500	MILE	OBLITERATING OLD ROAD
0070	303000	14,400.000	TON	BASE COURSE
0080	403715	157.000	TON	RUBBERIZED OPEN-GRADED FRICTION COURSE COMPLETE
0090	405000	3,245.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION
0100	407000	88.000	TON	ASPHALT MATERIAL FOR TACK COAT
0110	407001	29.000	TON	FOG SEAL
0120	408100	65.000	TON	PRIME COAT MATERIAL
0130	414000	24,500.000	SYIN	COLD MILLING (ASPHALT)
0140	423283	17,013.000	TON	HMA SP-IV COMPLETE

0150	451100	9,740.000	S.Y.	CONCRETE PAVEMENT-10"
0160	452000	22,500.000	L.F.	SEALING CONCRETE PAVEMENT JOINTS
0170	455100	9,740.000	S.Y.	DIAMOND GROOVING OF PCCP
0180	502030	125.000	L.F.	DRILLED SHAFT FOUNDATION 30" DIAMETER
0190	511000	7.000	C.Y.	STRUCTURAL CONCRETE, CLASS A
0200	540060	5,550.000	LB	REINFORCING BARS GRADE 60
0210	570437	136.000	L.F.	24" STORM DRAIN CULVERT PIPE
0220	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0230	601110	33,180.000	S.Y.	REMOVAL OF SURFACING
0240	602000	5.000	C.Y.	RIPRAP CLASS A
0250	603100	19.000	ACRE	TEMPORARY SOIL STABILANT
0260	603221	100.000	L.F.	CHECK DAM TYPE II

0270	603262	3,300.000	L.F.	COMPOSTED MULCH SOCKS
0280	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE
0290	606001	900.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL
0300	606051	8.000	EACH	END TREATMENT TL-3 END TERMINAL
0310	606053	4.000	EACH	END TREATMENT W-BEAM END ANCHOR
0320	606062	6.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER
0330	606542	1,280.000	L.F.	CONCRETE WALL BARRIER 42"
0340	606598	9,600.000	L.F.	TCWB RETAINED BY THE CONTRACTOR
0350	608006	70.000	S.Y.	CONCRETE SIDEWALK 6"
0360	609200	28.000	L.F.	HEADER CURB
0370	609380	402.000	L.F.	CONCRETE SLOPED CURB AND GUTTER 8" X 30"
0380	609478	90.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE D 6" X 18"

0390	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0400	618011	1.000	LS	PUBLIC AWARENESS
0410	621000	1.000	LS	MOBILIZATION
0420	622100	1.000	EACH	SUPPLEMENTAL FIELD LABORATORY
0430	630100	9,600.000	L.F.	MULTIPLE GLARE SHIELDING 24 IN
0440	631000	3,400.000	L.F.	RUMBLE STRIPS
0450	632000	16.000	ACRE	CLASS A SEEDING
0460	701000	478.000	S.F.	PANEL SIGNS
0470	701010	182.000	S.F.	EXTRUDED PANEL SIGNS
0480	701100	556.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
0490	701109	76.000	L.F.	STEEL I-BEAM POST TYPE W6X9
0500	701209	6.000	EACH	BREAKAWAY BASE SYSTEM FOR STEEL I BEAM POST W6X9

0510	702000	2,076.000	S.F.	CONSTRUCTION SIGNING
0520	702100	1,959.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING
0530	702101	12.000	EACH	MULTI-DIRECTIONAL SLIP BASE POSTS FOR CONSTRUCTION SIGNING
0540	702110	28.000	EACH	PORTABLE SIGN SUPPORT
0550	702238	2.000	EACH	BARRICADE, TYPE III-8'
0560	702525	400.000	EACH	CHANNELIZATION DEVICES TYPE DRUM
0570	702600	4.000	EACH	SEQUENTIAL ARROW DISPLAY
0580	702610	1.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0590	702850	1.000	ALOW	LAW ENFORCEMENT IN CONSTRUCTION ZONE
0600	703205	10.000	EACH	TUBULAR FLEXIBLE TRAFFIC MARKER
0610	704000	37,108.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"
0620	704099	39,900.000	L.F.	TEMPORARY RETROREFLECTORIZED PAINTED MARKINGS 4"

0630	704701	45,608.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 6"
0640	704869	1,260.000	EACH	PLOWABLE REFLECTIVE RAISED PAVEMENT MARKER TYPE PG
0650	704871	1,636.000	EACH	PLOWABLE REFLECTIVE RAISED PAVEMENT MARKER TYPE PJ
0660	704876	455.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TG
0670	704877	455.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TH
0680	705000	1.000	ALOW	SIGNAL/LIGHTING SYSTEM START-UP COSTS
0690	707540	16.000	EACH	TYPE V STANDARD, 40'
0700	709020	3,180.000	L.F.	RIGID ELECTRICAL CONDUIT 2" (DIA.)
0710	710000	5.000	EACH	ELECTRICAL PULL BOX (STANDARD)
0720	711102	6,360.000	L.F.	SINGLE CONDUCTOR 2
0730	716701	16.000	EACH	LED ROADWAY LUMINAIRE
0740	720060	2.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES

0750	721000	41,900.000	L.F.	REMOVAL OF PAVEMENT MARKING
0760	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0770	802000	1.000	LS	POST CONSTRUCTION PLANS
0780	803000	1.000	LS	SCHEDULE SOFTWARE
0790	803020	1.000	LS	CPM HARDWARE/EQUIPMENT

# Proposal LC00340

Roadway Reconstruction, Bridge Replacement

Proposal information table

**Date Generated:** 06/18/2020

**Sections:** 2

**Date Revised:**

**Amendments:** 0

**Call Order:** 004

**Highway Number:**

**Items:** 44

**Counties:** Dona Ana

**Project ID:** LC00340

Proposal items table

Line	Item	Quantity	Unit	Description
<b>Section 0001: ROADWAY</b>				
0010	203000	400.000	C.Y.	UNCLASSIFIED EXCAVATION
0020	203100	400.000	C.Y.	BORROW



0030	203211	690.000	S.Y.	UNSTABLE SUBGRADE STABILIZATION
0040	207000	4,600.000	S.Y.	SUBGRADE PREPARATION
0050	303000	1,500.000	TON	BASE COURSE
0060	407000	2.000	TON	ASPHALT MATERIAL FOR TACK COAT
0070	408100	8.000	TON	PRIME COAT MATERIAL
0080	416013	1,200.000	TON	MINOR PAVEMENT HMA SP-III
0090	511000	11.000	C.Y.	STRUCTURAL CONCRETE, CLASS A
0100	541200	590.000	LB	STRUCTURAL STEEL FOR MISCELLANEOUS STRUCTURES
0110	570030	384.000	L.F.	30" CULVERT PIPE
0120	570036	48.000	L.F.	36" CULVERT PIPE
0130	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0140	601110	2,550.000	S.Y.	REMOVAL OF SURFACING

0150	617000	1.000	LS	VIBRATION MONITORING
0160	617003	1.000	LS	VIDEO RECORDING
0170	617004	1.000	LS	VIBRATION RISK SURVEY
0180	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0190	618011	1.000	LS	PUBLIC AWARENESS
0200	619436	2.000	EACH	HEADGATE TYPE E-36"
0210	621000	1.000	LS	MOBILIZATION
0220	662400	1.000	EACH	MANHOLE ADJUSTMENT
0230	701000	45.000	S.F.	PANEL SIGNS
0240	701100	110.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
0250	702000	555.000	S.F.	CONSTRUCTION SIGNING
0260	702100	835.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING

0270	702238	8.000	EACH	BARRICADE, TYPE III-8'
0280	702610	4.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0290	703003	4.000	EACH	OBJECT MARKER TYPE 3
0300	704000	9,800.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"
0310	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0320	802000	1.000	LS	POST CONSTRUCTION PLANS
0330	803000	1.000	LS	SCHEDULE SOFTWARE
0340	803020	1.000	LS	CPM HARDWARE/EQUIPMENT
<b>Section 0002: MAJOR STRUCTURES</b>				
0350	210002	420.000	C.Y.	MAJOR STRUCTURE EXCAVATION
0360	210003	310.000	C.Y.	MAJOR STRUCTURE BACKFILL
0370	511030	39.000	C.Y.	STRUCTURAL CONCRETE, CLASS AA

0380	511802	70.000	L.F.	PRECAST CONCRETE BOX CULVERT, 7.5'-12.4'
0390	540060	4,550.000	LB	REINFORCING BARS GRADE 60
0400	541200	1,785.000	LB	STRUCTURAL STEEL FOR MISCELLANEOUS STRUCTURES
0410	564000	35.000	L.F.	PREFORMED CLOSED CELL FOAM BRIDGE JOINT SEALS
0420	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0430	604300	1,780.000	S.Y.	GEOGRID REINFORCEMENT
0440	606011	50.000	L.F.	SINGLE FACE THRIE-BEAM GUARDRAIL

# Proposal 6101206

Driveway Turnout Construction, Guardrail Installation

Proposal information table

**Date**  
**Generated:** 06/18/2020

**Sections:** 1

**Date**  
**Revised:**

**Amendments:** 0

**Call Order:** 005

**Highway**  
**Number:**

**Items:** 34

**Counties:** Catron

**Project ID:** 6101206

Proposal items table

Line	Item	Quantity	Unit	Description
<b>Section 0001: ROADWAY</b>				
0010	201000	1.000	LS	CLEARING AND GRUBBING
0020	203000	63.000	C.Y.	UNCLASSIFIED EXCAVATION

0030	203100	295.000	C.Y.	BORROW
0040	207000	410.000	S.Y.	SUBGRADE PREPARATION
0050	303000	130.000	TON	BASE COURSE
0060	408100	0.300	TON	PRIME COAT MATERIAL
0070	417000	150.000	S.Y.	MISCELLANEOUS PAVING
0080	570437	58.000	L.F.	24" STORM DRAIN CULVERT PIPE
0090	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0100	601110	60.000	S.Y.	REMOVAL OF SURFACING
0110	602010	30.000	C.Y.	RIPRAP CLASS B
0120	602060	44.000	S.Y.	RIPRAP CLASS G
0130	603100	0.100	ACRE	TEMPORARY SOIL STABILANT
0140	603250	1.000	EACH	DROP INLET PROTECTION TYPE I

0150	604310	350.000	S.Y.	GEOGRID BASE REINFORCEMENT
0160	606001	62.500	L.F.	SINGLE FACE W-BEAM GUARDRAIL
0170	606055	1.000	EACH	END TREATMENT DRIVEWAY END ANCHOR
0180	606063	1.000	EACH	EXISTING BEAM GUARDRAIL TO 31" BEAM GUARDRAIL TRANSITION
0190	607004	75.000	L.F.	BARBED WIRE FENCE 4'
0200	607015	4.000	EACH	BRACES/CORNER POSTS
0210	607314	1.000	EACH	STANDARD GATE, 14'
0220	617000	1.000	LS	VIBRATION MONITORING
0230	617003	1.000	LS	VIDEO RECORDING
0240	617004	1.000	LS	VIBRATION RISK SURVEY
0250	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0260	621000	1.000	LS	MOBILIZATION

0270	623000	1.000	EACH	MEDIAN DROP INLET TYPE I (URBAN) H=0'0" TO 3'0"
0280	632000	0.100	ACRE	CLASS A SEEDING
0290	662450	1.000	EACH	TIE TO EXISTING MANHOLE
0300	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0310	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0320	802000	1.000	LS	POST CONSTRUCTION PLANS
0330	803000	1.000	LS	SCHEDULE SOFTWARE
0340	803020	1.000	LS	CPM HARDWARE/EQUIPMENT



# Proposal M300750A

## Roadway Rehabilitation

### Proposal information table

**Date Generated:** 06/18/2020

**Sections:** 1

**Date Revised:**

**Amendments:** 0

**Call Order:** 006

**Highway Number:**

**Items:** 28

**Counties:** Bernalillo

**Project ID:** M300750A

### Proposal items table

Line	Item	Quantity	Unit	Description
<b>Section 0001: ROADWAY</b>				
0010	403701	9,330.000	TON	OPEN GRADED FRICTION COURSE COMPLETE
0020	407000	243.000	TON	ASPHALT MATERIAL FOR TACK COAT

0030	407001	7.000	TON	FOG SEAL
0040	411000	5,960.000	LB	HOT POURED CRACK SEALING
0050	414000	1,232,100.000	SYIN	COLD MILLING (ASPHALT)
0060	414005	100.000	TON	PATCHING OF MILLED SURFACE
0070	424003	51,770.000	TON	WMA SP-III COMPLETE
0080	424004	9,190.000	TON	WMA SP-IV COMPLETE
0090	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0100	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0110	621000	1.000	LS	MOBILIZATION
0120	702610	17.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0130	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0140	702850	1.000	ALOW	LAW ENFORCEMENT IN CONSTRUCTION ZONE

0150	703205	188.000	EACH	TUBULAR FLEXIBLE TRAFFIC MARKER
0160	703300	175.000	EACH	REFLECTIVE BARRIER DELINEATOR
0170	704099	680,000.000	L.F.	TEMPORARY RETROREFLECTORIZED PAINTED MARKINGS 4"
0180	704701	197,680.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 6"
0190	704704	30.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKING 24"
0200	704706	27,500.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 12"
0210	704716	1.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING COMBINATION (THRU AND LEFT) ARROW
0220	704717	2.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT ARROW
0230	704720	1.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING WORD (ONLY)
0240	704730	17.000	EACH	HOT THERMOPLASTIC MARKING LANE SYMBOL
0250	704735	10.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT LANE DROP ARROW
0260	704869	304.000	EACH	PLOWABLE REFLECTIVE RAISED PAVEMENT MARKER TYPE PG

0270	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0280	802000	1.000	LS	POST CONSTRUCTION PLANS

# Proposal M300750B

## Roadway Rehabilitation

### Proposal information table

**Date Generated:** 06/18/2020

**Sections:** 1

**Date Revised:**

**Amendments:** 0

**Call Order:** 007

**Highway Number:**

**Items:** 28

**Counties:** Bernalillo

**Project ID:** M300750B

### Proposal items table

Line	Item	Quantity	Unit	Description
<b>Section 0001: ROADWAY</b>				
0010	403701	8,540.000	TON	OPEN GRADED FRICTION COURSE COMPLETE
0020	407000	223.000	TON	ASPHALT MATERIAL FOR TACK COAT

0030	407001	7.000	TON	FOG SEAL
0040	411000	5,585.000	LB	HOT POURED CRACK SEALING
0050	414000	1,131,300.000	SYIN	COLD MILLING (ASPHALT)
0060	414005	100.000	TON	PATCHING OF MILLED SURFACE
0070	424003	47,360.000	TON	WMA SP-III COMPLETE
0080	424004	8,620.000	TON	WMA SP-IV COMPLETE
0090	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0100	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0110	621000	1.000	LS	MOBILIZATION
0120	702610	17.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0130	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0140	702850	1.000	ALOW	LAW ENFORCEMENT IN CONSTRUCTION ZONE

0150	703205	188.000	EACH	TUBULAR FLEXIBLE TRAFFIC MARKER
0160	703300	175.000	EACH	REFLECTIVE BARRIER DELINEATOR
0170	704099	680,000.000	L.F.	TEMPORARY RETROREFLECTORIZED PAINTED MARKINGS 4"
0180	704701	184,940.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 6"
0190	704704	30.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKING 24"
0200	704706	25,710.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 12"
0210	704716	1.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING COMBINATION (THRU AND LEFT) ARROW
0220	704717	2.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT ARROW
0230	704720	1.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING WORD (ONLY)
0240	704730	17.000	EACH	HOT THERMOPLASTIC MARKING LANE SYMBOL
0250	704735	10.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT LANE DROP ARROW
0260	704869	272.000	EACH	PLOWABLE REFLECTIVE RAISED PAVEMENT MARKER TYPE PG

0270	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0280	802000	1.000	LS	POST CONSTRUCTION PLANS



# Proposal M300750C

## Roadway Rehabilitation

### Proposal information table

**Date Generated:** 06/18/2020

**Sections:** 1

**Date Revised:**

**Amendments:** 0

**Call Order:** 008

**Highway Number:**

**Items:** 28

**Counties:** Bernalillo

**Project ID:** M300750C

### Proposal items table

Line	Item	Quantity	Unit	Description
<b>Section 0001: ROADWAY</b>				
0010	403701	7,780.000	TON	OPEN GRADED FRICTION COURSE COMPLETE
0020	407000	204.000	TON	ASPHALT MATERIAL FOR TACK COAT

0030	407001	6.000	TON	FOG SEAL
0040	411000	5,240.000	LB	HOT POURED CRACK SEALING
0050	414000	1,034,400.000	SYIN	COLD MILLING (ASPHALT)
0060	414005	100.000	TON	PATCHING OF MILLED SURFACE
0070	424003	43,130.000	TON	WMA SP-III COMPLETE
0080	424004	8,060.000	TON	WMA SP-IV COMPLETE
0090	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0100	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0110	621000	1.000	LS	MOBILIZATION
0120	702610	17.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0130	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0140	702850	1.000	ALOW	LAW ENFORCEMENT IN CONSTRUCTION ZONE

0150	703205	181.000	EACH	TUBULAR FLEXIBLE TRAFFIC MARKER
0160	703300	175.000	EACH	REFLECTIVE BARRIER DELINEATOR
0170	704099	680,000.000	L.F.	TEMPORARY RETROREFLECTORIZED PAINTED MARKINGS 4"
0180	704701	174,690.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 6"
0190	704704	30.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKING 24"
0200	704706	22,550.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 12"
0210	704716	1.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING COMBINATION (THRU AND LEFT) ARROW
0220	704717	2.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT ARROW
0230	704720	1.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING WORD (ONLY)
0240	704730	17.000	EACH	HOT THERMOPLASTIC MARKING LANE SYMBOL
0250	704735	10.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT LANE DROP ARROW
0260	704869	222.000	EACH	PLOWABLE REFLECTIVE RAISED PAVEMENT MARKER TYPE PG

0270	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0280	802000	1.000	LS	POST CONSTRUCTION PLANS